
BID TAB FOR:    North Generator and Substation Improvements FILE NO.     2014-033-00  

BID DATE:  April 22, 2015 CODE:  50002-WC0069

REF. ITEM    ENGINEER'S ESTIMATE *1. Thompson Electric **2. J.W. Didado Electric

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 CONTRACT PERFORMANCE BOND 1 L.S. $10,000.00 $10,000.00 $3,700.00 $3,700.00 $8,050.00 $8,050.00

2 624 MOBILIZATION 1 L.S. $25,000.00 $25,000.00 $2,500.00 $2,500.00 $45,890.00 $45,890.00

3 SPEC 4.16 KV SWITCHGEAR MODIFICATIONS AND ADDITIONS 1 L.S. $350,000.00 $350,000.00 $350,000.00 $350,000.00 $383,190.00 $383,190.00

4 SPEC ELECTRICAL CABLING 1 L.S. $28,500.00 $28,500.00 $30,000.00 $30,000.00 $45,920.00 $45,920.00

5 SPEC COMMUNICATIONS CABLING 1 L.S. $35,000.00 $35,000.00 $10,000.00 $10,000.00 $30,010.00 $30,010.00

6 SPEC PROGRAMMABLE AUTOMATION CONTROLLER AND SYSTEM INTEGRATION\1 L.S. $40,000.00 $40,000.00 $34,400.00 $34,400.00 $66,330.00 $66,330.00

7 SPEC NEUTRAL GROUNDING RESISTOR 1 L.S. $12,000.00 $12,000.00 $8,000.00 $8,000.00 $7,900.00 $7,900.00

8 SPEC CATALYTIC CONVERTER INSTALLATIONS NORTH AND SOUTH GENERATORS1 L.S. $125,000.00 $125,000.00 $100,000.00 $100,000.00 $146,810.00 $146,810.00

9 SPEC NORTH GENERATOR MAINTENANCE REPAIRS 1 L.S. $10,000.00 $10,000.00 $30,400.00 $30,400.00 $9,500.00 $9,500.00

10 SPEC 69 KV SUBSTATION IMPROVEMENTS 1 L.S. $85,000.00 $85,000.00 $35,000.00 $35,000.00 $35,000.00 $35,000.00

11 SPEC

Architectural & Electrical Finishes Re-Work 

Allowance - Bidders shall presume that any 

architectural and/or electrical finishes re-work 

necessitated by the removal of existing conduit, 

equipment, or work of this project shall be considered 

incidental to the item necessitating the work.  This bid 

item shall include an additional Architectural & 

Electrical Finishes Re-Work Allowance of $34,700 to 

be used at the discretion of the City of Akron for 

additional Architectural & Electrical Finishes Re-Work 

above and beyond what is necessitated by the 

project. 1 ALLOW $34,700.00 $34,700.00 $34,700.00 $34,700.00 $34,700.00 $34,700.00

TOTAL CONSTRUCTION COSTS $755,200.00 $638,700.00 $813,300.00

+/- ENGINEER'S ESTIMATE -15.4% +7.7%

* Ref #3 correction initialed but not dated. Ref #6 correction not initialed or dated.

** Both EEO Forms are incomplete.

1



ESTIMATE OF PROJECT COSTS  

PROJECT: NORTH GENERATOR AND SUBSTATION IMPROVEMENTS

CODE NUMBER: 50002-WC0069

FILE NUMBER: 2014-033-00

BID DATE: 04/22/2015

                                                                                                 

COMMON CITY UTILITIES CITY FULL DEPTH

REF. ITEM DESCRIPTION QUAN. UNITS PRICE AMOUNT SPLIT ITEMS WCF SCF SLA OE AT&T TWC SPECIAL RECONSTR.

103.05 CONTRACT PERFORMANCE BOND 1 L.S. $10,000.00 $10,000.00

624 MOBILIZATION 1 L.S. $25,000.00 $25,000.00

SPEC
4.16 KV SWITCHGEAR MODIFICATIONS AND ADDITIONS 1 L.S. $350,000.00 $350,000.00

SPEC
ELECTRICAL CABLING 1 L.S. $28,500.00 $28,500.00

SPEC
COMMUNICATIONS CABLING 1 L.S. $35,000.00 $35,000.00

SPEC
PROGRAMMABLE AUTOMATION CONTROLLER AND SYSTEM INTEGRATION\ 1 L.S. $40,000.00 $40,000.00

SPEC
NEUTRAL GROUNDING RESISTOR 1 L.S. $12,000.00 $12,000.00

SPEC
CATALYTIC CONVERTER INSTALLATIONS NORTH AND SOUTH GENERATORS 1 L.S. $125,000.00 $125,000.00

SPEC
NORTH GENERATOR MAINTENANCE REPAIRS 1 L.S. $10,000.00 $10,000.00

SPEC
69 KV SUBSTATION IMPROVEMENTS 1 L.S. $85,000.00 $85,000.00

SPEC Architectural & Electrical Finishes Re-Work Allowance - Bidders shall presume that any architectural 

and/or electrical finishes re-work necessitated by the removal of existing conduit, equipment, or work 

of this project shall be considered incidental to the item necessitating the work.  This bid item shall 

include an additional Architectural & Electrical Finishes Re-Work Allowance of $34,700 to be used at 

the discretion of the City of Akron for additional Architectural & Electrical Finishes Re-Work above and 

beyond what is necessitated by the project.

1 ALLOW $34,700.00 $34,700.00

Totals  $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Prorated Common Items $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

Total Estimated Construction Cost $755,200.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00

PROPERTY'S PORTION

1995 RATE SCHEDULE OF ASSESSMENTS

Paving 0.00 L.F. $26.50 $0.00 

     Charitable Use 0.00 L.F. $13.25 $0.00 

Sidewalks 0.00 L.F. $13.50 $0.00 

Curbs 0.00 L.F. $10.75 $0.00 

Drive Approaches 0 S.F. $1.90 $0.00 

Drain Pipe 0 Each $20.00 $0.00 

Storm Sewer 0.00 L.F. $22.00 $0.00 

Storm Laterals 0 EACH $550.00 $0.00 

Sanitary Sewer 0.00 L.F. $22.00 $0.00 

Sanitary House Laterals 0 Each $550.00 $0.00 

Water Mains 0.00 L.F. $24.00 $0.00 

Water Mains (per 53.04(k)) 0.00 L.F. $10.50 $0.00 

Water Service Connections 0 Each $580.00 $0.00 

Resurfacing  

     Residential 0.00 L.F. $6.65 $0.00 

     Arterial/Collector 0.00 L.F. $7.00 $0.00 

          Residential Use 0.00 L.F. $3.50 $0.00 

          Charitable Use 0.00 L.F. $3.50 $0.00 

Full Depth Reconstruction $0.00  50% $0.00 

Total Estimated Property's Portion $0.00 

AKRON FUNDING SOURCES

WATER CAPITAL FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Direct Purchase of Water Main by DBE #REF!

Total Water Capital Fund #REF!

SEWER CAPITAL FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Less Assessments for Sanitary Sewers $0.00 

Less Assessments for Sanitary Laterals $0.00 

Total Sewer Capital Fund $0.00 

STREET LIGHT FUND

Estimated Construction Cost $0.00 

Engineering and Inspection (20%) $0.00 

Total Street Light Fund $0.00 

PROJECT COST SUMMARY

Total Estimated Construction Cost $755,200.00 

Contingency @ 5% $37,760.00 

Consultant Design $0.00 

Engineering - Design $0.00 

Supplemental Services (Emerald Environmental) $0.00 

Construction - Inspection @ 10% $79,296.00 

Advertising $1,500.00 

Total Estimated Project Cost $873,756.00 

SUMMARY OF FUNDING SOURCES

City of Akron

     Water Capital Fund $873,756.00 

Total Estimated Project Cost $873,756.00 

March 13, 2015

Engineer's Estimate of cost for the installation of (2) 1200A circuit breakers in the existing 4,160 volt Main Switchgear and connecting the 

outputs of the North and South Generators to these new breakers, installing catalytic converters on the North and South Generators, 

performing maintenance repairs on the North Generator, replacing two (2) 69 kV air break switches, installing all electrical and 

communications cabling, integrating new communications equipment into an existing SCADA system at a 69 kV – 4.16 kV Substation at the 

Akron Water Plant, 1570 Ravenna Road, Kent, Ohio 44240.



BIDDING SCHEDULE FOR: North Generator and Substation Improvements

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND 

UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 CONTRACT PERFORMANCE BOND 1 L.S.

2 624 MOBILIZATION 1 L.S.

3 SPEC

4.16 KV SWITCHGEAR MODIFICATIONS AND 

ADDITIONS 1 L.S.

4 SPEC ELECTRICAL CABLING 1 L.S.

5 SPEC COMMUNICATIONS CABLING 1 L.S.

6 SPEC

PROGRAMMABLE AUTOMATION CONTROLLER AND 

SYSTEM INTEGRATION\ 1 L.S.

7 SPEC NEUTRAL GROUNDING RESISTOR 1 L.S.

8 SPEC

CATALYTIC CONVERTER INSTALLATIONS NORTH 

AND SOUTH GENERATORS 1 L.S.

9 SPEC NORTH GENERATOR MAINTENANCE REPAIRS 1 L.S.

10 SPEC 69 KV SUBSTATION IMPROVEMENTS 1 L.S.

11 SPEC

Architectural & Electrical Finishes Re-Work Allowance - 

Bidders shall presume that any architectural and/or 

electrical finishes re-work necessitated by the removal of 

existing conduit, equipment, or work of this project shall 

be considered incidental to the item necessitating the 

work.  This bid item shall include an additional 

Architectural & Electrical Finishes Re-Work Allowance of 

$34,700 to be used at the discretion of the City of Akron 

for additional Architectural & Electrical Finishes Re-Work 

above and beyond what is necessitated by the project.

1 ALLOW $34,700.00 $34,700.00

UNOFFICIAL CONSTRUCTION COST:

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT THE 

ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST BE 

INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:

DATE OF PROJECT WORK ACCEPTANCE_____________


